

UNIVERSITY of NEW ORLEANS

ADDENDUM NO. 1

FOR

ADMINISTRATION BUILDING

2nd FLOOR AIR UNIT AND HVAC PUMP REPLACEMENT

NOTE:

**THIS ADDENDUM SHOULD BE ACKNOWLEDGED IN THE
APPROPRIATE BLANK ON THE PROPOSAL FORM.**

PREPARED BY

UNIVERSITY OF NEW ORLEANS

PURCHASING OFFICE

MATH BUILDING ROOM 351

LAKEFRONT - NEW ORLEANS - LOUISIANA - 70148

Sealed Bid #BTB 2106/2107

PURCHASING REPRESENTATIVE: Troy Bacino, Assistant Director
for Facility Services Procurement
PHONE (504) 280-6172 FAX (504) 280-6297 E-mail tabacino@uno.edu

UNIVERSITY REPRESENTATIVE: HAROLD BAUR
Design & Construction
PHONE: (504) 280-5549 FAX (504) 280-5582

April 26, 2010

SP 3058/3060

ADDENDUM NO. 1

SP3058/3060

PAGE 1 OF 1

Bidders are informed that prior Bidding Documents for this project are modified, corrected and/or supplemented as herein enumerated. The following is hereby made a part of the Contract Documents:

CHANGE: Bid Date changed from April 30th to May 7th, 2010

CHANGE: Article 8.1.1 Change Contract Time from 90 days to 120 days.

CHANGE: Proposal Form, page 2, under section "completion time". From 90 days to 120 days.

Attached: Corrected Drawings-Sheets T1,ME1,ME2,ME3,ME4,ME5

- END -

