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ADDENDUM #1 
 

 
                                                                                                            April 30, 2024 
TO ALL BIDDERS 

 

PROJECT:  DHDS RESTROOM RENOVATIONS 
 

 CITY PARISH PROJECT NO. 21-ASC-CP-1506 
 
 
The following revisions shall be incorporated in and take precedence over any conflicting part of the 
original contract documents.  
 
 
1. Clarifications: See attached Pre-Bid Conference meeting minutes, agenda and sign-in sheets. 

 
2. NOTICE TO CONTRACTOR, PROJECT DESCRIPTION: Replace “Renovations of twelve (12) existing 

Restroom” with “Renovations of ten (10) existing Restroom”.  
 

3. Specification, Section 01000 CITY PARISH SUMMARY OF WORK, Part 1 – CITY OF BATON ROUGE, 
PARISH OF EAST BATON ROUGE GENERAL REQUIREMENTS, Paragraph 1.03 SCOPE OF WORK 
COVERED BY CONTRACT DOCUMENTS, Subparagraph A, Scope:  Replace “Renovations of twelve 
(12) existing Restroom” with “Renovations of ten (10) existing Restroom”.   

 
4. Remove renovations of restroom Men 28 and Women 30 from the scope of work. 
 

 
 

 
 
 
 
 
 
 

Total pages in this addendum, including cover page: 6 
 

 
FAILURE TO INDICATE RECEIPT OF THIS ADDENDUM ON BID FORM MAY BE CAUSE FOR THE BID TO BE REJECTED 

June Tran, AIA  
Senior Architect 
Architectural Services Division 
1100 Laurel Street, Rm 227 
Baton Rouge, LA 70802 

 



PROJECT:   DHDS RESTROOM RENOVATIONS April 30, 2024 

CITY PARISH PROJECT NO. 21-ASC-CP-1506 

PRE-BID MEETING MEMO:

A non-mandatory Pre-Bid conference was held on Tuesday, April 30, 2024 at 10:00 AM at the 
project site.  The meeting began with Mrs. Tran reviewing the Pre-Bid Conference Agenda and gave 
a brief description of the project scope.  The following were items discussed. 

• Bidders are encouraged to review the front-end documents in the Project Manual as all 
requirements shall be enforced.

• The Louisiana State Contractor’s License Number shall be entered on the bid envelope.

• Bidders must submit questions, product substitutions or prior approval request to the 
Architect no later than end of business day on Thursday, May 2, 2024.

• The City Parish does not recognize “Certificate of Substantial Completion”.  Bidders to refer 
to The City-Parish Final Acceptance Process under Specification Section 01 00 00 City Parish 
Summary of Work.

• An electrical and plumbing permit will be required for this project.  The contractor or vendor 
is responsible for securing the required permits, however the following fees will be paid 
directly by the Owner:

o Plan Review Fees
o Permit Fees
o Sewer Impact Fees
o Traffic Impact Fees

• The building will remain open throughout construction.  Bidders shall be allow to work after 
hours and on weekend with prior approval from owner.  Bidders shall give the owner 24 
hours notice for after hour work.

• In the phasing plan, one Men and one Women restroom for public use (Men 7, Women 8, 
Men 35, Women 37, Men 36 and Women 38) and one Men and one Women restroom
(Women 1, Men 2, Men 29, and Women 31) for office personnel must remain open.

• This project is NOT tax exempt.

• Davis Bacon Act does not apply to this project.

• Contact Elijah Wilkinson at (225) 202-7165 to arrange for site visit.

A tour of the building then took place.  



ARCHITECTURAL SERVICES DIVISION 
CITY OF BATON ROUGE-PARISH OF EAST BATON ROUGE 

DEPARTMENT OF BUILDINGS AND GROUNDS 
 

PRE-BID CONFERENCE AGENDA 
 

Project Name .......... DHDS RESTROOM RENOVATIONS 
4523 Plank Road, Baton Rouge, LA  70805 

Project Number ...... 21-ASC-CP-1506 
Date ........................ April 30, 2024  
Location .................. 4523 Plank Road, Baton Rouge, LA  70805 
Time ........................ 10:00am 
Bid Date .................. Thursday, May 9, 2024 at 2:00pm 
 

1. Introductions: 
 

a.  Owner’s contact: Jason Ganaway, Department of Buildings and Ground 
b. User Agency:  Vernadine Mabry, DHDS 
c.  Project Architect: Sean Johnson, Architectural Services Division 

 

2. Communications:  
 

a.  Information requests- Any RFIs concerning the drawings and/or technical specifications and 
contractual or Front-end question should be directed toward June Tran, jtran@brla.gov or 
(225) 389-4694. 

 

3. Use of Premises:  
 

a.  Project location, contractor workers entrances and access to site  
b.  Use of facilities, utilities, etc. 
c.  Contractor parking, staging, dumpster location 
d.  Conduct of workers - no smoking, radios, identification 
e.  Expected working hours, shut down requests 

 

4. Bidding Procedure: 
 

a. Budget:  The City-Parish does not give out the construction budget estimate.  This will be read at 
the bid opening. 

b. Base Bid and Alternates: N/A 
c. Unit prices and allowances: N/A 
d. Contract time:  180 Calendar Days, $1,000.00/Day Liquidated Damages 
e. Construction scheduling and phasing.  Work will have to be performed in phases in order to 

maintain access to the toilet room.  GC to provide phasing plan. 
f. Special issues related to the project.  Any utility interruption will require 72-hour notice. 
g. Addenda issued:  TBD 
h. Part 1-A - Statutory and other forms and attachments must be completed and submitted to the 

Purchasing Division PRIOR to the opening of all bids. 
i. Bids shall be firm for a period of forty-five (45) days of the opening of bids.  

 

5. Project Meetings and Inspections: 
 

a. Pre-construction Conference. 
b. Progress meetings – Weekly Meetings and Monthly Meetings.  

 
 

6. Misc. Items: 
 

b.  EBRP Fees paid directly by the Owner:  Permit Fees, Sewer Impact Fees, & Traffic Impact Fees 
c.  Testing Lab:  The Owner will engage and pay for the testing laboratory if required.  If the 

Contractor obtain the services of a testing laboratory he/she will be responsible for all costs for 
that laboratory.  Refer to Specification Section 01 00 00 CITY PARISH SUMMARY OF WORK. 

 
 

6. Any other business/Questions: 
 

7. Review of site/project location: 
 










